

OFFICE OF THE  
LOGAN COUNTY ENGINEER  
P.O. BOX 427  
1991 COUNTY ROAD 13  
BELLEFONTAINE, OH 43311

[www.lceo.us](http://www.lceo.us)

SCOTT C. COLEMAN, P.E., P.S.  
LOGAN COUNTY ENGINEER

Telephone: (937) 592-2791  
Fax: (937) 599-2658

LOG-Simon Kenton Trail PID No. 124338 - Response to questions #1  
Issued: November 3, 2025

Question 1: What is the anticipated schedule for bidding of this project?

LCEO reply: Project is scheduled to be awarded by 4/1/2028 so we anticipate bidding the project around 3/1/2028.

Question 2: At the bottom of page 1 of the attached pdf, it mentions that the project is not expected to involve right of way acquisition. However, on page 10 of the PDF it states that 4 parcels will need R/W and then on page 15 of the pdf it has \$125,000 budgeted for R/W. Can you clarify if R/W is anticipated to be needed on this project?

LCEO reply: The 'Project Description' correctly states the project is not expected to involve right-of-way acquisition. Leading up to the scoping meeting it was believed that right-of-way would need to be acquired based on GIS maps but after the scoping meeting survey records were reviewed and it appears no right-of-way acquisition will be required. We're expecting ODOT to want survey documentation provided for four parcels showing that no additional right of way will be required.

Respectfully,



Michael J. Kerns, P.E., S.I.

Assistant Engineer

Logan County Engineer's Office